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1.  AMENDMENT/MODIFICATION NO.
                                                                                                0001

2.  EFFECTIVE DATE
                                                SEP 12, 2002

3.  ISSUED BY

DEPARTMENT OF THE ARMY, BALTIMORE DISTRICT                                                                    CODE: __________________________
CORPS OF ENGINEERS
P.O. BOX 1715
BALTIMORE, MARYLAND  21203-1715

4.  NAME AND ADDRESS OF CONTRACTOR (Name, street, county, State and
ZIP Code)

4A.  AMENDMENT OF SOLICITATION NO.

DACW31-02-B-0041

4B.  DATED (SEE ITEM 5)

AUG 28, 2002

5.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

�  The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers __ is extended,  X is

not extended.     BID OPENING DATE:   11:00 AM, Local Time SEP 27, 2002
Others must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:  (a) By completing items 4 and 8, and returning       1      copy of the amendment;  (b)  By acknowledging receipt of this amendment on
each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.
FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of the amendment you
desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to
the solicitation and this amendment, and is received prior to the opening hour and date specified.
6.  ACCOUNTING AND APPROPRIATION DATA (If required)
MAINTENANCE DREDGING,
WICOMICO RIVER, WICOMICO COUNTY, MARYLAND
7.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

SOLICITATION:

(1)  SECTION 00010, UNIT PRICE SCHEDULE:  Delete the Unit Price Schedule, as
originally issued, and substitute therefor the attached revised Unit Price
Schedule, dated SEP 10, 2002

SPECIFICATIONS:

(2)  Page TOC-2, ATTACHMENTS, Items #4 and 5:  Revise these items to read:

“4.  State of Maryland, Water Quality Certification No. 02-WQ-0006
 5. Subsurface Exploration Notes, Location Maps and Tests Results”

Except as provided herein, all terms and conditions of the document referenced in Item 4A, as heretofore changed, remains unchanged and in full
force.
8.  NAME AND TITLE OF SIGNER (Type or print) 9.  CONTRACTOR/OFFEROR

__________________________________
(Signature of person authorized to sign)

10.  DATE
SIGNED
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(3)  SECTION 1, Page 1, Paragraph 1, COMMENCEMENT, PROSECUTION, AND
COMPLETION OF WORK:  Replace entire paragraph with the following: “The
Contractor shall be required to commence work under this contract within 10
calendar days after the date of receipt by him/her of Notice to Proceed, to
prosecute said work diligently and to complete the entire work ready for use
not later than 150 calendar days after the date of receipt by him of notice
to proceed. Due to environmental concerns, dredging is permitted between June
16 and Feb 14 in the upper reaches from Stations 84+000 to 159+000.  If an
extension of time is granted to complete the remaining work during the next
succeeding environmentally acceptable dredging period of June 16 to February
14, additional mobilization and demobilization as a result of time extensions
granted under this contract shall be the responsibility of the Contractor.
Liquidated damages shall not be charged during the environmental constraint
periods of February 15 through June 15 for the upper reach. Should the total
quantity of material to be paid for and actually removed under the contract
exceed the limit established in the Special Contract Requirement VARIATIONS
IN ESTIMATED QUANTITY, additional time shall be allowed at the rate of one
calendar day for each 2,000 cubic yards in excess of the established limit.
The time stated for completion shall include final clean up of the premises.
The Contractor's attention is called to Technical Provisions, paragraph 5.3.1
CONTROL OF DISPOSAL AREA EFFLUENT and paragraph 14. SEDIMENT
CONTROL.

(4) SECTION 1, Page 1, Paragraph 2, ESTIMATED QUANTITIES: Delete this
paragraph, as originally issued, and substitute therefor the following new
Paragraph 2:

“2.  ESTIMATED QUANTITIES:  The total estimated quantities of material
necessary to be removed from within the specified limits, as shown on the
contract drawings exclusive of allowable overdepth, to complete the work is
approximately 116,233 cubic yards place measurement.  The maximum amount of
allowable overdepth dredging is estimated to be 66,563 cubic yards place
measurement.”

Channel Station Project
Depth

(14 feet)

Allowable
Overdepth
 (1 foot)

Total
 (cy)

Designated
Disposal

Site
105+300 to 106+300 2,107 2,631 4,738 Simm’s Wharf
108+000 to 109+100 4,424 4,462 8,886 Simm’s Wharf
112+100 to 114+000 6,182 4,463 10,645 Simm’s Wharf
114+800 to 118+000 14,810 7,982 22,792 Simm’s Wharf

Totals for Simm’s
Wharf

27,523 19,538 47,061

140+000 to 148+200 88,710 47,025 135,735 Sharp’s
Point
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(5)  SECTION 2, Page 2, Paragraph 5.1:  Revise the first and second sentences
of this paragraph to read: “The Contractor will use the existing diked areas
that have previously been used for the disposal of dredge material at Sharp’s
Point (Cells 1, 2, 3, 7, and 8), and Simm’s Wharf (Upper Cell and Lower Cell).
The Contractor will increase the height of the perimeter dikes at Sharp’s Point
and Simms Wharf as described in Paragraph 7 and as shown in the contract
drawings.”

(6)  SECTION 2, Page 3, Paragraph 5.4,  Disposal Weir Box:  Delete this
paragraph, as originally issued, and substitute therefor the following new
Paragraph 5.4:

“5.4  Disposal Weir Box:  It shall be the responsibility of the Contractor to
design, construct, and maintain  weir  boxes of sufficient size and capacity
to take care of the effluent from the disposal area, and to prevent any
material from escaping through the weir box or boxes in accordance with
standard tests outlined herein.  It is the intent of these specifications
that the escape of material from the disposal area be held to an absolute
practicable minimum.  Pipes from the weir box or boxes through the dike shall
be of adequate size and number to carry the effluent water.  Pipe weirs shall
not be permitted.  Minimum weir box requirements are as follows:

  (a) An effluent level board shall be installed on the side of the
weir box.  It shall be graduated in one-tenth of a foot intervals beginning
with a datum level of zero feet at the elevation of the bottom of the weir
box discharge pipe.  The graduations shall continue to 1-foot above the
highest point on the dike.  Each foot shall be clearly marked and visible
from the dike.

  (b) A walkway and safety railing shall be installed to the weir box.

  (c) The existing weir box was constructed and installed outside the
limits of the dike toe and the effluent pipe extends beyond the dike toe to
open water as specified in paragraph 5.3.2.

  (d) Suitable screen shall be installed around the weir box(es) in
order to stop debris entering into the weir box(es).

The Contractor shall be responsible for the design and construction of the
new weir boxes and the excavation and reconstruction of the dike embankment.
The new weir boxes shall be located outside of the limits of the proposed
raised dike toe in the vicinity of the existing weir boxes.  Any existing
weir box in the footprint of the proposed dike raising shall be removed in
its entirety.  The ends of the effluent discharge pipes shall also extend
beyond the dike toe.  Embankment material excavated for the weir box
installations shall be stockpiled and used for reconstruction of the dike.
Temporary excavation slopes through the existing embankments shall be no
steeper than 1H on 1V to facilitate compaction.  Placement of material in the
reconstructed dike shall be made in lifts not to exceed 8 inches in
uncompacted thickness.  Each lift shall be compacted by the controlled use of
the hauling and spreading equipment or with approved power tampers.
Compaction in areas within 3 feet of the discharge pipe shall be accomplished
utilizing power tampers, approved by the Contracting Officer, to a density
equivalent to that obtained by use of the hauling and spreading equipment in
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the adjacent fill.  In areas where power tampers are utilized for compaction,
the lift thickness shall not exceed 4 inches.  The moisture content of the
dike embankment material shall be controlled as required to allow for proper
compaction.  The Contractor shall reconstruct the dike to the original
configuration.”

(7)  SECTION 2, Page 5, Paragraph 7.1 General:  Delete this paragraph, as
originally issued, and substitute therefor the following new Paragraph 7.1:

“7.1  General:  The Contractor shall be responsible for the construction and
integrity of diked disposal areas and confining dikes which must confine the
dredged material throughout the life of the contract.  The dike shall be
constructed at the location shown on the drawings or as otherwise directed or
approved by the Contracting Officer.  At no time will dredge pipes be permitted
to enter a disposal area through the dike.  Under no circumstances shall the
operating freeboard be less than 2 feet at any time.  Freeboard shall be
defined as the measurement between the elevation of the retained dredged slurry
and the crest elevation of the confining dike.  The Government has performed
Borings at the site and the logs of the borings are included herein.
Laboratory test results are also included.”

(8)  SECTION 2, Page 5, Paragraph 7.2. Stripping and Excavation: Delete this
paragraph, as originally issued, and substitute therefor the following new
Paragraph 7.2:

“7.2. Stripping and Excavation:  The dike foundation and borrow area shall be
stripped of all trees and vegetation. Portions of the existing dikes that will
have contact with new embankment construction shall be stripped of all trees
and vegetation.  Stripped vegetation or other organic material or earth
containing organic material in quantities considered excessive by the
Contracting Officer are not suitable for use in the dike embankment and may be
spoiled inside the diked area.  No material shall be excavated within 30 feet
of the inside or outside toe of the dike, except for required removal of
stripped vegetation or other organic material.  The excavated slopes in the
interior of the borrow area shall be no steeper than 1.5 horizontal on 1
vertical.”

(9) SECTION 2, Page 6, Paragraph 7.4 Embankment Material: Delete this
paragraph, as originally issued, and substitute therefor the following new
Paragraph 7.4:

“7.4 Embankment Material:  The dike shall be constructed of material excavated
from within the interior of the dike confining area as directed or approved by
the Contracting Officer.  Dissimilar excavated materials shall be blended so
that the materials used to construct the dike are relatively consistent.  The
dike shall be constructed from suitable materials free of frozen material and
organic material and shall be constructed on a non-frozen surface.  The
moisture content of the dike embankment material shall be controlled as
required to allow for proper compaction such that the fill will not be
excessively displaced by the normal operating procedure of the hauling and
spreading equipment.  If, in the opinion of the Contracting Officer, the
material is too wet to facilitate the proper compaction, it shall be removed
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from the fill and replaced or dried out by any method approved by the
Contracting Officer.”

(10) SECTION 2, Page 6, Paragraph 7.5 Dike Construction: Delete this
paragraph, as originally issued, and substitute therefor the following new
Paragraph 7.5:

“7.5 Dike Construction:  The disposal area was previously used as a dredge
disposal containment site.  The current project is divided into two sites,
Sharp’s Point and Simm’s Wharf.  The contractor shall utilize the existing
dikes as part of the dike structure by adding embankment on the interior side,
as shown on the attached drawings.  Any existing spur dikes may be removed and
if suitable, its material may be used in construction of the perimeter dikes.

Dike widths, slopes and maximum raising heights shall be as specified herein
and as shown on the drawings.  All dikes shall have a minimum crest width of 8
feet.  All dikes shall be raised once no higher than the maximum elevations set
in TABLE 1 and TABLE 2.

TABLE 1 – Sharps Point

Cell Number Maximum Dike Elevation
Cell #1 +50 feet
Cell #2 +47 feet
Cell #3 +45 feet
Cell #7 +46 feet
Cell #8 +40 feet

TABLE 2 – Simms Property

Cell Number Maximum Dike Elevation
Upper Cell +27 feet
Lower Cell +21 feet

Exterior side slopes of the new embankment shall be no steeper than 2.5
horizontal on 1 vertical and interior slopes shall be no steeper than 2
horizontal on 1 vertical. The requirements for constructing cross and spur
dikes shall be the same as for the confining dikes.  Existing exterior dike
slopes shall not be disturbed except as necessary to perform the work specified
herein and on the drawings and must be performed under the direction of the
Contracting Officer.  Where the existing exterior dike slopes are steeper than
2H:1V, the work requires projecting a 2 horizontal on 1 vertical slope from the
outside toe of the existing dike to elevation of the existing dike crest.
Refer to the attached drawings.

Placement of material in the dike shall be made in horizontal lifts not to
exceed 12 inches in uncompacted thickness.  Each lift shall be compacted by the
controlled use of the hauling and spreading equipment.  Movement of equipment
shall be distributed as much as practicable over the surface of each lift to
provide uniform compaction and complete coverage of fill.  The contractor shall
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maintain slopes that are equal to or less steep than those specified at all
times during the construction of the confining dikes.

Stabilization of the completed dike slopes shall be accomplished in accordance
with the applicable requirements of the state of Maryland as set forth in
paragraph SEDIMENT CONTROL.

REPAIR OF ANY EXISTING “DAMAGED” AREAS:  The Contractor shall remove any ground
cover on the exterior slopes to allow for a thorough inspection.  This thorough
inspection is necessary along the entire area of exterior slopes to find any
holes, sloughs or other existing conditions that would compromise the dikes
integrity.  Any damaged area shall be repair in its entirety.  The damaged area
shall be removed to the full depth and reconstructed within the above
requirements under paragraph DIKE CONSTRUCTION.”

(11) SECTION 2, Page 6, Paragraph 7.6 Remedial Measures: Delete this
paragraph, as originally issued, and substitute therefor the following new
Paragraph 7.6:

“7.6 Remedial Measures:  The contractor shall maintain the following materials
at the disposal site, and upon the direction of the Contracting Officer, be
able to make any necessary repairs to the dike within 24 hours.

a.  4000 sq. ft. of non-woven or woven geotextile (AMOCO Non-woven
Geotextile-4508 or 4553 or equivalent).

b.  4000 sq. ft. of an impervious plastic liner.

c.  A list of available local suppliers of sand and gravel that can
supply approximately 300 cubic yards of sand and gravel within 8 hours notice.”

(12)  SECTION 2, Page 10, Paragraph 12.3 Dike Construction:  Revise the first
sentence of this paragraph to read:  “Dike construction shall include all
costs in connection with excavation, raising, and construction of the
existing diked disposal areas at Sharp’s Point and Simms Wharf to contain the
dredged material from the Federal navigation project in the Wicomico River.”

SECTION 2, ATTACHMENTS:

(13)  Add the attached Water Quality Certification No. 02-WQ-0006 to the end
of this section.

(14)  Add the attached Subsurface Exploration Notes, Location Maps and Tests
Results section.

DRAWINGS :

(15)  Sheet 5:  Delete this sheet, as originally issued, and substitute
therefor the attached revised like-numbered sheet with change #1.

(16)  Sheet 6:  Delete this sheet, as originally issued, and substitute
therefor the attached revised like-numbered sheet with change #1.
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(17)  Sheet 8:  Delete this sheet, as originally issued, and substitute
therefor the attached revised like-numbered sheet with change #1.

(18)  Sheet 9:  Delete this sheet, as originally issued, and substitute
therefor the attached revised like-numbered sheet with change #1.

(19)  Sheet 10:  Delete this sheet, as originally issued, and substitute
therefor the attached revised like-numbered sheet with change #1.

ATTACHMENTS:

Revised Unit Price Schedule, dated SEP 10, 2002
Water Quality Certification No. 02-WQ-0006
Subsurface Exploration Notes, Location Maps and Tests Results
Revised Drawings 5, 6, 8, 9,  and 10 with Revision #1
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SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

UNIT PRICE SCHEDULE
Revised: SEP 10, 2002

______________________________________________________________________________
Item                                 Estimated
 No.              Description         Quantity    Unit    Price      Amount 
______________________________________________________________________________

0001 Mobilization and
Demobilization    --- JOB L.S. $_______

0002 Dike Construction

0002A Simms Wharf    --- JOB L.S. $_______

0002B Sharps Point    --- JOB L.S. $_______

0003 Maintenance
Dredging

0003A Simms Wharf  47,061 C.Y. $______ $_______

0003B Sharps Point 135,735 C.Y. $______ $_______

                           TOTAL ESTIMATED BID AMOUNT   $                       
                                                                                _

DACW31-02-B-0041
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